


Three Million five hundred and forty thounsand 3,540,000.00

Eighty five thousand eight hundred and twenty eight 85,828.00

Eight thousand six hundred and sixty five 8,665.00
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Ten thousand three hundred and sixty three 10,363.00

Sixty six thousand eight hundred and thirty eight 66,838.00

One thousand and ninety six 1,096.00
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SECTION 00 4336 - SUBCONTRACTOR LIST FORM 

 

1. This attachment to the Bid shall be submitted with the Bid Form in a separate sealed envelope. 
 

2. Each envelope shall bear the name of the Bidder making submittals with identification of contents contained therein. 
 

3. The Bidder shall list below, the names of all qualified subcontractors and/or suppliers which the Bidder will employ for 
the various portions of the work indicated. Failure on the part of the Bidder to complete or improperly complete this 
list will constitute sufficient grounds to reject the Bidder's Bid. 

 

4. The Bidder may be listed to perform one or more of the categories or work for which the Bidder has the requisite State 
Licenses when required. In this case, all personnel performing such work at the site shall be carried on the Bidder's 
payroll, except that the Bidder may sublet those portions of the work which are traditionally and commonly sublet by 
the representative sub-contractor in the community. If equipment is leased with operators, the operators need not be 
carried on the Bidder's payroll. 

 

5. List only single name for each listing. List names for only Base Bid as per the Proposal. List submitted by 
unsuccessful bidders will be returned unopened. 

 

6. Successful bidder shall provide the required license numbers of subcontractors within 48 hours after the time of 
bidding. If acceptance of Alternates would change any subcontractor listed, the appropriate subcontractor's name 
shall be provided to the Architect within 24 hours after the time of bidding. Adequate documentation of the reason for 
change will be presented for consideration of acceptance. 

 

7. If circumstances should arise where a substitution becomes necessary, the Bidder shall notify the Architect in writing, 
and obtain approval, prior to substitution. 

 

 TYPE OF WORK SUBCONTRACTOR NAME 

1.  

Earthwork 

 

 

2. 

 

Landscaping & Irrigation Systems 

 

 

3. 

 

Concrete 

 

 

4. 

 

Concrete Unit Masonry 

 

 

5. 

 

Steel Framing 

 

 

6. 

 

Roofing 

 

 

7. 

 

Casework 

 

 

8. 

 

Doors and Frames 

 

 

9. 

 

Plumbing 

 

 

10. 

 

Heating, Ventilation & Air Conditioning 

 

 

11. 
 

Electrical 

 

END OF SECTION 
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Schedule of Values revised 8/24/2018

School District

 SFB Project Number

Architect Name

CM @ Risk Name

County

Permitting (Name of County/City)

$0.00 AW-Y

GMP $3,625,828.00 AW-N

Cost per Other On-Site

Unit District Funding Off-Site

Quantity (no markup) Cost (Adjacent Ways, etc.) Adjacent Ways

Div 1 GENERAL REQUIREMENTS

01 45 23 testing and inspecting $9,440.00

01 50 00 tempory facilites $50,000.00 City Comments Allowance

01 56 19 dust control

01 57 13 track off pads

Division 1 total 59,440.00 $59,440.00 $0.00 $0.00

Div 2 EXISTING CONDITIONS

02 21 13 survey $5,851.00

02 41 13 site demolition/removal $7,437.00 $3,440.00

02 60 00 soil treatment $1,152.00

Division 2 total 17,880.00 $14,440.00 $3,440.00 $0.00

Div 3 CONCRETE

03 00 00 footings/walls

03 00 00 building $188,946.00

03 20 00 rebar

03 30 53 slabs

03 35 00 sealed floors

03 40 00 precast concrete

Division 3 total 188,946.00 $188,946.00 $0.00 $0.00

Div 4 MASONRY

04 00 00 masonry walls $290,457.00

04 00 00 masonry columns

04 05 19 rebar

04 22 00 site masonry

04 22 00 block fencing

04 43 00 stonework

Division 4 total 290,457.00 $290,457.00 $0.00 $0.00

Div 5 METALS

05 00 00 miscellaneous steel

05 10 00 structural steel $231,909.00

05 30 00 metal decking

05 51 00 stairs

05 70 00 architectural steel

Division 5 total 231,909.00 $231,909.00 $0.00 $0.00

Div 6 WOODS/PLASTICS/COMPOSITES

06 10 00 rough carpentry structure $4,014.00

06 15 00 wood decking

06 20 00 finish carpentry

06 40 00 millwork/casework

06 60 00 plastic/glass fiber

Division 6 total 4,014.00 $4,014.00 $0.00 $0.00

SFB AW 200-18

ADJACENT WAYS

SCHEDULE OF VALUES

= Cells to be completed - as 

required

Higley Unified School District

Maricopa

Orcutt Winslow

Adolfson & Peterson 

Construction
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Schedule of Values revised 8/24/2018

Cost per Other On-Site

Unit District Funding Off-Site

Quantity (no markup) Cost (Adjacent Ways, etc.) Adjacent Ways

= Cells to be completed - as 

required

Div 7 THERMAL/MOISTURE

07 10 00 waterproofing/dampproofing

07 20 00 building insulation $11,426.00

07 21 00 foam roof

07 25 00 weather barrier

07 31 00 roof shingles

07 32 00 roof tiles

07 50 00 membrane roofing $79,115.00

07 60 00 metal roof $257,500.00

07 60 00 general sheet metal

07 72 00 roof accessories

07 81 00 sprayed fireproofing

07 84 00 firestopping

07 95 00 roof expansion joint

07 92 00 joint sealants $10,254.00

Division 7 total 358,295.00 $358,295.00 $0.00 $0.00

Div 8 OPENINGS

81 10 00 doors & frames $67,192.00

08 33 00 overhead doors $11,887.00

08 40 00 storefronts $66,675.00

08 44 00 curtain walls

08 50 00 windows

08 60 00 skylights

08 70 00 hardware

08 71 13 automatic doors

08 79 00 knox box

08 80 00 glass & glazing

Division 8 total 145,754.00 $145,754.00 $0.00 $0.00

Div 9 FINISHES

09 24 00 stucco/EIFS systems $2,002.00

09 20 00 interior metal studs/gypsum board $131,224.00

09 22 00 exterior metal stud framing

09 23 00 decorative plaster

09 51 00 acoustical ceilings $35,452.00

09 31 00 ceramic tile $78,325.00

09 65 00 resilient flooring $29,934.00

09 68 00 carpet

09 64 00 wood floors

09 67 00 epoxy

09 80 00 sound panels

09 90 00 painting $57,130.00

09 77 00 fiberglass reinforced panels $18,971.00

Division 9 total 353,038.00 $353,038.00 $0.00 $0.00

Div 10 SPECIALTIES

10 11 00 visual display boards $3,045.00

10 14 00 signage $25,354.00

10 21 13 toilet partitions & accessories $50,108.00

10 21 23 cubicle track & curtain

10 22 26 operable partitions/walls

10 26 00 wall protection $1,064.00

10 44 00 fire exttinguishers & cabinets $887.00

10 50 00 lockers

10 56 13 storage shelving

10 73 00 shelters

10 73 13 awnings

10 73 13 canopy/ramada

10 75 00 flagpoles $25,329.00

Division 10 total 105,787.00 $105,787.00 $0.00 $0.00
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Schedule of Values revised 8/24/2018

Cost per Other On-Site

Unit District Funding Off-Site

Quantity (no markup) Cost (Adjacent Ways, etc.) Adjacent Ways

= Cells to be completed - as 

required

Div 11 EQUIPMENT

11 16 16 floor safe

11 41 00 kitchen equipment BID ALT #4

11 51 00 library equipment

11 52 00 audio/visual equipment

11 52 13 projection screens

11 53 13 fume hoods

11 61 43 stage curtain/equipment

11 66 00 sports/PE equipment

11 68 00 playground equipment

11 68 23 site basketball courts

11 68 33 ballfield backstop

11 68 33 sports fields

Division 11 total 0.00 $0.00 $0.00 $0.00

Div 12 FURNISHINGS

12 20 00 window coverings $940.00

12 31 00 metal casework

12 32 16 plastic laminate casework $9,274.00 BID ALT #3

12 61 00 auditorium seating

12 93 13 bike racks

12 93 23 trash enclosures

Division 12 total 10,214.00 $10,214.00 $0.00 $0.00

Div 13 SPECIAL CONST

13 00 00 equipment/storage enclosures

13 11 00 swimming pools

13 34 16 bleachers

13 34 19 metal buildings

Division 13 total 0.00 $0.00 $0.00 $0.00

Div 14 CONVEYING

14 00 00 material handling

14 20 00 elevators

14 42 00 wheelchair lifts

Division 14 total 0.00 $0.00 $0.00 $0.00

Div 21 FIRE SUPPRESSION

21 10 00 fire protection/sprinklers $24,133.00

Division 21 total 24,133.00 $24,133.00 $0.00 $0.00

Div 22 PLUMBING

22 11 00 supply piping $368,768.00

22 13 00 waste water piping

22 31 00 water treatment (softner)

22 32 00 water treatment (filtered)

22 35 00 water heaters

22 42 00 plumbing fixtures

Division 22 total 368,768.00 $368,768.00 $0.00 $0.00

Div 23 MECHANICAL

23 07 13 mechanical insulation

23 50 00 HVAC - central plant (cooling)

23 60 00 HVAC - central plant (heating)

23 76 00 HVAC - evaporative

23 80 00 HVAC - package units $299,440.00

23 81 26 HVAC - split system

Division 23 total 299,440.00 $299,440.00 $0.00 $0.00

Div 25 INTEGRATED AUTOMATION

25 50 00 EMS incl w/ $299,440

Division 25 total 0.00 $0.00 $0.00 $0.00

Div 26 ELECTRICAL

26 10 00 site electrical

26 10 00 electrical $356,219.00

26 30 00 generators

26 56 00 exterior lighting

Division 26 total 356,219.00 $356,219.00 $0.00 $0.00

Div 27 COMMUNICATIONS

27 20 00 data cabling

27 24 00 TV cabling

27 30 00 intercom

27 32 13 communications/phone

Division 27 total 0.00 $0.00 $0.00 $0.00
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Schedule of Values revised 8/24/2018

Cost per Other On-Site

Unit District Funding Off-Site

Quantity (no markup) Cost (Adjacent Ways, etc.) Adjacent Ways

= Cells to be completed - as 

required

Div 28 SAFETY AND SECURITY

28 10 00 security system

28 20 00 surveillance/alarm

28 31 00 fire alarm system incl w/ $356,219

Division 28 total 0.00 $0.00 $0.00 $0.00

Div 31 EARTHWORK

31 23 00 earthwork/mass excavation $9,377.00

31 23 00 import/export dirt

31 31 00 soil treatment - termite see Div 2

Division 31 total 9,377.00 $9,377.00 $0.00 $0.00

Div 32 EXTERIOR IMPROVEMENTS

32 00 00 parking

32 00 00 unusal site conditions

32 10 00 asphalt/paving $40,242.00 $37,688.00

32 13 00 site concrete 1.00 $59,667.00 $22,684.00

32 13 00 sidewalks

32 17 00 striping/signage

32 31 13 chainlink fencing BID ALT #2

32 31 19 wrought iron fencing

32 32 00 retaining walls

32 80 00 irrigation

32 90 00 landscaping $1,847.00

Division 32 total 162,128.00 $101,756.00 $60,372.00 $0.00

Div 33 UTILITIES

33 00 00 site utilities $96,012.00 $14,309.00

33 21 00 wells

33 32 16 lift station

33 36 00 septic system

33 40 00 stormwater/drainage

33 49 23 drywells

Division 33 total 110,321.00 $96,012.00 $14,309.00 $0.00

Subtotal  $3,096,120.00 $3,017,999.00 $78,121.00 $0.00

A/E Fee $0.00

2.68% Contractor Fee $97,083.00 $95,023.00 $2,060.00

Project Manager Fee $0.00

General Condtions $193,825.00 $193,825.00

0.00% Contactor Contingency $0.00

1.08% Builders Risk/Liability Insurance $38,979.00 $38,058.00 $921.00

0.68% Performance & Payment Bonds $24,681.00 $24,097.00 $584.00

4.83% Sales Tax $175,140.00 $170,998.00 $4,142.00

Subtotal  $529,708.00 $522,001.00 $7,707.00 $0.00

Grand Guaranteed 

Maximum Price (GMP)
$3,625,828.00

Page 4 of 4


